Skolae
FORMAÇÃO

SAMSUNG - ELECTRONICA PORTUGUESA UNIPESSOAL, LDA
LAGOAS PARK - Edifício 5 B - Piso 4
Porto Salvo 2740-245
Portugal

Proposta Abilways_Ref - 20969 - GEMINI ENTERPRISE PROGRAMME

Proposal Date:	NIF:	Gestor de Cliente:
06-08-2026	PT501325301	Zélia Araújo

Descrição	Quantidade	Preço Unitário	Impostos	Amount
[P03] Formação GEMINI ENTERPRISE PROGRAMME Includes coordination and Training: 25 Sessions | 2 hours each Portugal and Spain Presentian: Cliente Office	1,00 Unidades	41.250,00	IVA23%	41.250,00 €

Valor sem Impostos	41.250,00 €
IVA 23%	9.487,50 €
Total	**50.737,50 €**

Project Description and Implementation Phases

This proposal covers the coordination and management of Samsung's Artificial Intelligence training project. It includes a project preparation meeting involving the PRAXCV training team and SAMSUNG to align objectives, define responsibilities and confirm all operational aspects prior to programme delivery.

Class Size

The programme is expected to include **25 training sessions**, with approximately **15–16 participants per session**.

- **Portugal (Lisbon):** 1 training day with **4 sessions**, each lasting **2 hours.**
- **Spain:** 7 training days with **21 sessions**, each lasting **2 hours** delivered at Samsung's premises.

Duration

The estimated duration of each training activity is indicated in this proposal. Final dates and schedules will be agreed upon by all parties.

All prices are subject to **VAT at the applicable rate of 23%**.

This proposal is valid until **October 2026**.

ISTO NÃO É UM DOCUMENTO FISCAL

Project Implementation Phases

Phase 1 – Project Preparation

A project kick-off meeting with the key stakeholders from Samsung and the PRAXCV team to define all operational, administrative and logistical aspects of the programme, ensuring alignment before implementation.

Phase 2 – Programme Delivery & Coordination

Ongoing coordination and operational management of the training programme, ensuring the administrative, logistical and pedagogical coordination of all training activities in accordance with the technical proposal delivered by PRAXCV.

Phase 3 – Project Closure

Final project review meeting, including the delivery of the technical and pedagogical documentation, participation certificates and the consolidated project closing documentation.

Termos & Condições

Condições de pagamento: 30 Dias